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State of Maine 
A R C H I T E C T  /  E N G I N E E R  A G R E E M E N T  

 

 S t a n d a r d  D e p a r t m e n t  o f  E d u c a t i o n  S u p p l e m e n t  A  

 
Pre-Design through Concept Design 

Consulting Services 
 
 
This Agreement amends and supplements the Core Consulting Services Agreement by and 
between insert name of school administrative unit hereinafter called the Owner and insert 

company name of Architect or Engineer firm hereinafter called the Consultant. 

BGS Project No.: none 

Other Project No.:       
 
For the following Project: brief name of project at facility or SAU name, municipality, Maine. 
 
 
 Revisions to the Agreement are as follows: 

 

 Amend Article 13 Attachments by adding this document as Attachment F. 
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 Delete section 1.1 under Article 1 Compensation and Payments and replace with section 1.1 

below. 

 
1.1 The Consultant's Compensation shall not exceed $0.00 and shall be computed as the sum 
of Basic Services, Additional Services and Reimbursable Expenses, as shown below. 
 
1.1.1 Basic Services Fee (sum of items below) (Stipulated Sum) ........................................$0.00 

Fee Credit amount (Stipulated Sum) .............................................. ($0.00) 

.1 Space Allocation Stipulated Sum ($0.00) $0.00 

.2 Site Development Stipulated Sum ($0.00) $0.00 

.3 Building Design Stipulated Sum ($0.00) $0.00 

.4 Concept Design Stipulated Sum ($0.00) $0.00 

 
The Basic Services Fee is based on negotiated amounts, which is the sum of the items in 
the right hand column in the table above.  The Fee Credit amount is the sum of the 
portions of each fee item above which will be credited in a potential future Agreement for 
design services on this project.  When both Stipulated Sum fees and Hourly Rate fees are 
used the amount shall be represented as an aggregate “mixed fees, not-to-exceed” fee 
amount. 

 
1.1.2 Additional Services Fee (sum of items below) (not used) ...........................................$0.00 

.1 Facility Program Review (not used)  $0.00 

.2 Measured Drawings of Existing (not used)  $0.00 

.3 Environmental Review (not used)  $0.00 

.4 Topographic and Boundary Survey (not used)  $0.00 

.5 Geotechnical Engineering (not used)  $0.00 

.6 Traffic Engineering (not used)  $0.00 

.7 New vs. Renovation Analysis (not used)  $0.00 

.8 Site Selection (not used)  $0.00 

.9 Additional Service, if any (not used)  $0.00 

.10 Additional Service, if any (not used)  $0.00 

 
Hourly rates shall be included in Attachment A, Professional Rate Schedule for use on 
this project based on rates negotiated by the Owner and the Consultant.  When both 
Stipulated Sum fees and Hourly Rate fees are used select “Mixed fees, not-to-exceed” for 
the subtotal fee amount.  Provide a detailed description of the services to be performed 
for each item shown in the table above in Attachment C, Project Requirements. 
 

1.1.3 Reimbursable Expenses (sum of estimated items below) .............................................$0.00 

.1 Transportation in connection with this Project and other pre-
authorized travel reimbursed at the prevailing State of Maine rate 
per mile at the time the expense is incurred (no mark-up allowed) 

 $0.00 

.2 Application fees paid for securing approval of Authorities Having 
Jurisdiction (AHJ) over the Project 

 $0.00 

.3 Paper reproductions- excluding those required for submissions to 
AHJ or for Consultant's or Subconsultant's in-office use  

 $0.00 

.4 Postage, handling and delivery of the Instruments of Service   $0.00 

.5 Other: none  $0.00 
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 Amend section 1.4 by adding section 1.4.4 below. 

 
1.4.4 The Consultant, Owner, and the Department of Education (DOE) shall negotiate the 

Consultant’s cost for Planning Board or Zoning Board meetings in excess of the two 
stated in §4.4.11.3 b, up to a maximum of $500.00 per meeting.  All costs for additional 
meetings in excess of the two identified in §4.4.11.3 b shall be borne by the Owner (local 
school administrative unit) only.  

 
 
 Delete section 1.5 and replace with section 1.5 below. 

 
1.5 Compensation for a change in services of the Consultant or Subconsultants shall be based 
on the Consultant's Professional Rate Schedule (see Attachment A – Professional Rate 

Schedule), if feasible.  Any change of the scope of services and compensation shall be negotiated 
by the Consultant and the Owner and defined in a fully executed Supplemental Agreement, 
approved by DOE, prior to commencement of such services. 
 
 
 Delete section 1.6 and replace with section 1.6 below. 

 
1.6 Compensation to the Consultant for design services specific to Alternate Bid items shall 
be based on the final cost estimate, as follows.  For Alternate Bid items accepted and made part 
of the Construction Contract, the Consultant’s Fee shall be 100% of the negotiated fee rate 
multiplied by the estimated amount for that item [1.00 x (fee rate x estimated dollar value)].  For 
Alternate Bid items not accepted, that is, not made part of the Construction Contract, the 
Consultant’s Fee shall be 75% of the negotiated fee rate multiplied by the estimated amount for 
that item [0.75 x (fee rate x estimated dollar value)].   
 
 
 Amend Article 1 Compensation and Payments by adding section 1.8 below. 

 
1.8 The Consultant shall submit each original invoice to DOE for approval, sending a 
simultaneous facsimile of the invoice to the Owner.  The Owner shall make timely payments to 
the Consultant. 
1.8.1 The Consultant shall use the invoice form provided by DOE, or a similar form pre-

approved by DOE. 
1.8.2 The Consultant may arrange Consultant invoicing during the Construction Contract 

Administration phase to correspond with the percentage of the work completed by the 
Contractor as shown on the approved Contractor requisition. 

 
 
 Delete section 4.3.1 under Article 4 Consultant’s Responsibilities, Project Administration 

and replace with section 4.3.1 below. 

 
4.3.1 The Consultant shall consult with the Owner and DOE as necessary, research applicable 

design criteria, attend Project meetings, communicate with members of the Project team 
and issue progress reports. 
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 Delete sections 4.3.6 through 4.3.8 under Article 4 Consultant’s Responsibilities, Project 

Administration and replace with sections 4.3.6 through 4.3.8 below. 

 
4.3.6 The Consultant shall submit design documents to the Owner for purposes of evaluation 

and approval at intervals appropriate to the design process and consistent with the Project 
Schedule, Requirements and Budget.  The Consultant shall proceed to subsequent phases 
only after explicit approval by the Owner and DOE.  The Consultant shall rely on written 
commentary and approvals received from the Owner and DOE in the further development 
of the design. 

 
4.3.7 The Consultant shall provide Record Drawings to the Owner showing all revisions made 

during construction.  There shall not be any additional costs to the Owner or DOE for 
these modifications to the Drawings. 

 
4.3.8 The Consultant shall preside at design phase meetings, the pre-bid and pre-construction 

conferences, and monthly construction pay application meetings and provide minutes of 
those meetings to the Owner and other attendees.  The Consultant shall prepare and 
distribute minutes of any meeting with the Owner or DOE to the Owner and DOE within 
ten working days of the meeting. 

 
 
 Amend Article 4 Consultant’s Responsibilities, Project Administration by adding sections 

4.3.9 and 4.3.10 below. 

 
4.3.9 The Consultant shall submit minutes to the Owner of all meetings the Consultant attends 

with the Owner.  The Owner shall distribute approved meeting minutes to the Building 
Committee.  The Consultant shall prepare and distribute minutes of all meetings with 
DOE to the Owner and DOE within ten business days of each meeting. 

 
4.3.10 The Consultant acknowledges the Department of Education is the majority source of 

funds supporting this project.  The Consultant shall follow the directives of DOE even if 
those directives may not be endorsed by the local School Board or Building Committee.  
The purpose of DOE direction to the Consultant is to assure uniformity of construction 
and finishes on projects funded by State, or combined State and local funds. 

 
 
 Amend Article 4 Consultant’s Responsibilities, Design Services by adding sections 4.4.9 

through 4.4.12 below. 

 
4.4.9 New Construction versus Renovation Analysis 

When required as an Additional Service, the Consultant shall submit to the Owner and 
DOE for approval an analysis as outlined in the current Department of Education School 
Construction Project Workbook. 

 
4.4.10 Site Selection 

When required as an Additional Service, the Consultant shall submit to the Owner and 
DOE for approval:  
.1 An analysis as outlined in the current Department of Education School Construction 

Project Workbook;  
.2 An analysis pursuant to Department of Education Rules Chapter 60;  
.3 An itemized opinion of probable site construction costs; and   
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.4 All necessary drawings and supporting documents to be presented at a public meeting 
scheduled by the Owner. 

 
The Consultant will assist the Owner in obtaining Site Approval from the State Board of 
Education upon approval of the work detailed in in this section. 

 
4.4.11 Concept Approval 

The Consultant shall follow the Educational Specifications provided by the Owner and 
the Building Guidelines in the Department of Education’s Project Workbook.  The 
Consultant shall submit to the Owner and DOE the following items as necessary to obtain 
State Board of Education Concept Approval. 
 
.1 Space Allocation 

a Completed Space Allocation Workbook as outlined in the current Department of 
Education School Construction Project Workbook.  This work shall be based on the 
Owner-provided update and refinement of its Mission Statement, enrollment 
projections, and Education Specifications. 

b Insert other items or "not used" 
 

.2 Site Development 
The Consultant shall create schemes to integrate the Owner’s program into the site 
design.  The Consultant shall prepare a cost estimate and a Project Schedule. The 
Consultant shall create scaled drawings showing: 

a Building location and orientation 
b Vehicular access and parking 
c Pedestrian access to buildings 
d Principal site contours 
e Relationships to other structures 
f Landscape features 

 

.3 Building Design 

The Consultant shall create and present site plans, floor plans, principal building 
elevations and building sections.  The Consultant shall review and apply all applicable 
federal, state, and local codes and report the effect of those codes on the design, schedule 
and budget of the project.  

a Presentation of Project.  The Consultant shall prepare drawings and supporting 
documents and shall present these at a public meeting with a straw vote as 
scheduled by the Owner.  This meeting shall be held prior to the State Board of 
Education Concept Approval presentation. 

b Planning Board and Zoning Board Presentation.  The Consultant shall attend at least 
two Planning Board or Zoning Board of Appeals meetings if requested by the 
Owner. 

c Supporting Documentation.  The Consultant shall submit a cost estimate, with 
budget backup information and a Project Schedule. 

 

.4 Concept Design 

The Consultant shall submit concept design documents to the Owner and DOE.  These 
documents shall include, as a minimum, the following:  

a Site Development Plan 
b Floor plans 
c Plan details showing furniture layouts 
d Exterior elevations 



01 May 2020 

Attachment A - 3 - BGS Arch Eng for School Project Supplement A 01 May 2020 Page 6 of 8 

e Building sections 
f Wall sections 
g Description of the project including rationale for its design and an overview of the 

building's important architectural, structural, mechanical, and electrical features, 
concept strategies for energy saving components, and 2-year school operating costs 

 
Upon approval of the presentation detailed in §§ 4.4.11.1 through 4.4.11.4 the Consultant 
will assist the Owner in obtaining Concept Approval from the State Board of Education.  

 
4.4.12 Public Hearing 

The Consultant shall attend and assist the Owner at a public hearing held prior to the 
local referendum vote. 

 
 
 Delete sections 4.6.12. through 4.6.14 under Article 4 Consultant’s Responsibilities, 

Construction Contract Administration and replace with sections 4.6.12 through 4.6.14 

below. 

 
4.6.12 The Consultant shall not issue any orders for substantial changes in the construction 

contract unless and until approved in writing by the Owner and DOE. 
 
4.6.13 The Consultant shall prepare Change Orders and Construction Change Directives for 

approval by the Owner and DOE and for execution in accordance with the Contract 
Documents.  The Consultant may authorize minor changes in the Work consistent with 
the intent of the Contract Documents which do not modify the Contract Sum or the 
Contract Time.  The Consultant shall prepare and distribute Drawings and Specifications 
which describe changes in the Work. 

 
4.6.14 The Consultant shall develop a proposal for additional services, if necessitated by any 

proposed Change Order or Construction Change Directive, for approval by the Owner 
and DOE. 

 

 

 Delete section 5.1 under Article 5 Owner’s Responsibilities and replace with section 5.1 

below. 

 
5.1 The Owner and DOE shall provide full information to the Consultant about the 
objectives, schedule, constraints and existing conditions of the project, and shall establish a 
budget with reasonable contingencies that matches the project requirements.  The Owner and 
DOE shall provide design criteria, including space requirements and relationships, special 
equipment and systems, and site requirements. 
 
 
 Delete sections 5.5 and 5.6 under Article 5 Owner’s Responsibilities and replace with 

sections 5.5 and 5.6 below. 

 
5.5 The Owner shall communicate about matters relating to the Contract Documents 
primarily through the Consultant to the Subconsultants and through the Consultant to the 
Contractor.  The Owner shall simultaneously or punctually thereafter notify DOE of such 
communications. 
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5.6 The Owner and DOE shall manage the Project Budget and inform the Consultant and the 
Contractor, as necessary, of revisions to the budget.  Bid and Project Contingency funds may be 
expended only with written approval of the Owner and DOE. 
 
 
 Delete sections 5.8 through 5.10 under Article 5 Owner’s Responsibilities and replace with 

sections 5.8 through 5.10 below. 

 
5.8 The Owner shall advise the Consultant and DOE of any known Owner-related reviews or 
approval processes of third parties which the Consultant and DOE may not be aware, yet requires 
work of the Consultant. 
 
5.9 The Owner shall coordinate the services provided by the Owner’s other consultants with 
those services provided by the Consultant and their Subconsultants.  The Owner shall 
simultaneously notify DOE of such coordination of services. 
 
5.10 The Owner shall provide timely responses to the Consultant’s recommendations and 
advice.  The Owner shall perform all responsibilities as expeditiously as possible, consistent with 
normal skill and care and the orderly progress of the Project.  The Owner shall simultaneously 
notify DOE of such responses. 
 
 
 Amend Article 5 Owner’s Responsibilities by adding sections 5.11 through 5.13 below. 

 
5.11 The Owner shall provide a Mission Statement, current enrollment projections, and the 
Education Specifications. 
 
5.12 The Owner shall provide the Consultant and DOE, as needed, timely written review 
comments after receipt of required submissions from the Consultant. 
 
5.13 The Owner shall send minutes to DOE of all School Board and Building Committee 
meetings conducted relative to this project and throughout the duration of the project. 
 
 
 Delete sections 11.7 and 11.8 under Article 11 Miscellaneous Provisions and replace with 

sections 11.7 and 11.8 below. 

 
11.7 A written agreement between the Consultant and the Owner, approved by BGS, shall be 
created prior to the commencement of any additional services by the Consultant.  Such services 
may include the following, or other services: 

a. fundamental project programming documents or detailed program analysis, 
b. design changes directed by the Owner after the Owner’s written approval of a design 

phase, 
c. design changes directed by authorities having jurisdiction over the project which 

contradicts previous direction, through no fault of the Consultant, 
d. interior design or other furniture, fixtures and equipment (FF&E) services, 
e. services for the Maine Department of Environmental Protection permits, 
f. professional services made necessary by the default of the Contractor, 
g. professional services made necessary by certain Change Orders, subject to negotiation, 
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11.8 Notwithstanding any other provision of this Agreement, if the Owner does not receive 
sufficient funds to fund this Agreement or funds are de-appropriated, or if the Owner does not 
receive legal authority from the Maine State Legislature or Maine Courts to expend funds 
intended for this Agreement, then the Owner is not obligated to make payment under this 
Agreement; provided, however, the Owner shall be obligated to pay for services satisfactorily 
performed prior to any such non-appropriation in accordance with the termination provisions of 
this agreement.  The Owner shall timely notify the Consultant of any non-appropriation and the 
effective date of the non-appropriation. 
 
 
 Amend Article 11 Miscellaneous Provisions by adding section 11.11 below. 

 
11.11 The Owner and DOE may elect to contract for the work of the project in phases.  If the 
Owner negotiates an Agreement for that work with the Consultant of this Agreement, the 
Consultant shall credit a designated portion of the fee of this Agreement toward the anticipated 
full service fee. 
 
 
 Delete Attachment D - Project Budget. 

 


