Cape Elizabeth High School

Boiler replacement cost analysis 20-Jan-11

Engineering and Design Fees		
Asbestos Abatement		
Boiler plant		
Sub-total		

Solar domestic water heating	
Sub-total	

New po	ool heater	

\$ 21,000	
\$ 35,000	Required
\$ 268,000	Base Project *
\$ 324,000	

\$	25,500	Alternate
\$	349,500	,

\$	29,000	Town Project
----	--------	--------------

^{*} The total cost including engineering and abatement \$324,000 but requires Richards Pool heating to be shut down for two and half (2 1/2) months

^{**} This option would not require the shut down of Richards Pool